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Phase Status & Funding Status FISCAL TOTAL PHASE BREAKDOWN OF TOTAL PHASE COST BY FUNDING SOURCE

Information YEAR COST FEDERAL STATE BONDS LOCAL/PRIVATE

PE National Highway System AUTH 2012 $500,000 $400,000 $100,000 $0,000 $0,000

ROW National Highway Performance 
Program (NHPP)

  2016 $2,893,694 $2,314,955 $578,739 $0,000 $0,000

CST General Federal Aid - 2018-2040   LR 2031-
2040

$8,300,000 $6,640,000 $1,660,000 $0,000 $0,000

$11,693,694 $9,354,955 $2,338,739 $0,000 $0,000

PLAN 2040 PROJECT FACT SHEETBA-028

Short Title SR 316 INTERCHANGE AT SR 53

GDOT Project No. 0008431

Federal ID No. CSNHS-0008-00(431)

Status Programmed

Detailed Description and Justification

This project will involve providing grade separation at the intersection of SR 316 and SR SR 53.  Continuous flow along the mainlines of each 
highway will be provided and movement between facilities will be by ramps.  For detailed information on project design, contact GDOT. 

Service Type Roadway / Interchange Capacity

Sponsor

Jurisdiction

GDOT

Regional - Northeast

Existing Thru Lane N/A

Planned Thru Lane N/A
Corridor Length 0.2 miles

Network Year 2040

Analysis Level In the Region's Air Quality Conformity Analysis

SCP: Scoping    PE: Preliminary engineering / engineering / design / planning       PE-OV: GDOT oversight services for engineering    ROW: Right-of-way Acquistion 
UTL: Utility relocation     CST: Construction / Implementation         ALL: Total estimated cost, inclusive of all phases

? For additional information about this project, please call (404) 463-3100 or email transportation@atlantaregional.com.
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